



NEW ZEALAND

GOVERNMENT GAZETTE

(Province of Taranaki).

Published by Authority.

VOL. X.] NEW PLYMOUTH, SATURDAY, SEPTEMBER 27, 1862. [No. 21.

Superintendent's Office,
24th September, 1862.

THE following letter from the Colonial Secretary, is published for general information.

CHARLES BROWN,
Superintendent.

Colonial Secretary's Office,
Wellington, 15th Sept., 1862.

SIR,—Should recent orders expected to be issued by the Commissariat put a stop to the Road Works going on under Mr. Carrington, your Honor is authorised to continue the same until you receive a further communication on the subject from the Government. You will oblige me by making the best provisional arrangements in your power to secure economy in the outlay of the money expended, and efficiency in the performance of the work.

The presentation of this letter to the Sub-Treasurer will be sufficient authority for the payment authorised.

I have, &c.,
ALFRED DOMETT.

His Honor the Superintendent,
New Plymouth.

PUBLIC WORKS.

Superintendent's Office,
24th September, 1862.

WHEN the undermentioned Works are certified by the Engineering Surveyor as completed in accordance with the accepted Tender, the amount certified will be paid.

The tools and barrows belonging to the Government will be handed over if required, the Contractor to pay for any depreciation of the value while in his hands.

CHARLES BROWN,
Superintendent.

TENDERS FOR EARTHWORK.

TENDERS will be received at the Survey Office until noon of **MONDAY**, the 29th inst., for cutting and removing **EARTH** from the undermentioned portions of the Omata new road.

Contract No. 1.—The unfinished portion of the cutting in the hill adjoining the house occupied by Mr. P. Priske, containing 2438 cubic yards more or less.

Contract No. 2.—The unfinished portion of the hill immediately westward of No. 1, containing 1562 cubic yards more or less.

Contract No. 3.—The unfinished portion of the hill in front of the Mission house gate, containing 470 cubic yards more or less.

Contract No. 4.—The hill between the Mission Station and the Bayly road containing 3048 cubic yards more or less.

The earth to be removed and placed in a workmanlike manner under the direction of the Engineering Surveyor.

Plans and sections elucidating the above named work and other particulars may be obtained on application at the Survey Office.

Tenders to be left at the Survey Office and addressed "Tenders for removing Earth:" No. 1, 2, 3 or 4 as may be.

F. A. CARRINGTON,
Engineering Surveyor.

New Plymouth, 24th Sept., 1862.

TENDERS FOR STONE-BREAKING.

TENDERS will be received at the Survey Office until noon of **MONDAY**, the 29th inst., from persons willing to Contract for **BREAKING STONES** on or near that portion of the Omata new road between Weymouth-street and the Belt road.

The stones to be broken small enough to pass through a ring $2\frac{1}{2}$ inches in diameter and to be placed in heaps convenient for measurement.

The quantity tendered for to be specified, and the time when it is proposed to complete the contract to be named.

Tenders to be left at the Survey Office and addressed "Tenders for Stone-breaking."

F. A. CARRINGTON,
Engineering Surveyor.

New Plymouth, 24th Sept., 1862.

TENDERS FOR CARTAGE.

TENDERS will be received at the Survey Office until noon of **MONDAY** the 29th inst., for the cartage of 500 yards of **STONE**, more or less, from the beach to certain places adjoining the Omata new road, between Weymouth-street and the Cutfield road.

The Stone to be placed in heaps convenient for measurement and the time to be stated in the Tender for the completion of the contract.

Tenders to be left at the Survey Office and addressed "Tenders for Carting Stones."

F. A. CARRINGTON,
Engineering Surveyor.

New Plymouth, 24th Sept., 1862.

PUBLIC WORKS.

Superintendent's Office,
24th September, 1862.

PERSONS employed at day labor on the Public Works, directly, or indirectly through a Contractor, will be allowed after the end of this month, and till further notice, the money value of the day or days they have been hitherto allowed to attend to the lands they have been driven from.

CHARLES BROWN,
Superintendent.

PUBLIC RELIEF.

Superintendent's Office,
24th September, 1862.

THE list of rations and other allowances now granted, will be revised for the next quarter, those persons who have any grounds to urge for the continuance of the allowances they have hitherto drawn, are recommended to state them to the Commissioners appointed to hear them.

CHARLES BROWN,
Superintendent.

TENDERS FOR IRON WORK.

Superintendent's Office,
27th September, 1862.

THE following Tenders for the supply of Iron Work as may be required by the Provincial Government for the period ending 31st of December, 1862, has been received and are published for general information.

TENDER ACCEPTED.

MESSRS. ATKINSON, & THOMPSON ... 8d. per lb.

TENDER REJECTED.

CHARLES DAVY, 8d. per lb.

CHARLES BROWN,
Superintendent.

PROVINCE OF TARANAKI.

A RETURN of the Sale of CROWN LANDS and of receipts from the 1st to the 31st July, 1862, inclusive.

District.	Contents.	Bidding per acre.	Price.	Purchaser.	Cash.	Scrip.	Naval and Military Land Orders.	Remarks.
	Acres.						a.	
HUA & WAIWA- KAIHO.	80	Thomas McGuiness	80	
"	60	Hugh French.....	60	
TOTAL.....	140						140	

55

W. HALSE,
Commissioner of Crown Lands.

PROVINCE OF TARANAKI.

A RETURN of the Sale of CROWN LANDS and of receipts from the 1st to the 31st August, 1862, inclusive.

District.	Contents.	Bidding per acre.	Price.	Purchaser.	Cash.	Scrip.	Naval and Military Land Orders.	Remarks.
	Acres.						a.	
HUA & WAIWA-KAIHO.	60	Patrick McCoy	60	
TOTAL.....	60						60	

86

W. HALSE,
Commissioner of Crown Lands.